SWHCIVILS

Throverton Parish Council Rockbeare Hill, Rockbeare
Exeter, Devon, EX5 2HB
Tel 01404 821500
Fax 01404 821505

www.swhltd.co.uk

For the Attention of: Nick Bright

Send by Email to: nick.brightl @btinternet.com

Our Ref: yw/m2350/ct A Your Ref: Date: 08 March 2017

Your Contact: Yvette Wilbraham Tel No: 01404 821500/07966 462245 Email: estimating@swhgroup.co.uk
Dear Mr Bright

Re: SURFACING - SCHOOL LANE

We thank you for your valued enquiry relating to the above, and have pleasure in submitting our
quotation herewith.

This quotation is subject to the terms and conditions below and on the attached sheets, all of which form
part of this quotation.

Unless previously withdrawn, this quotation is open for written acceptance, in its entirety, for a period of
60 days from the above date.

No contract shall be concluded until we have mutually agreed a programme and, subject to satisfactory
credit arrangements, confirmed our acceptance of your order in writing.

Please see the attached sheet for details of the specifications and our rates.
Our quotation assumes buried cables or pipes will not be encountered or affected by the works.

The customer is responsible for obtaining any necessary licenses, permits, wayleaves, road openings,
diversions etc. from the relevant authorities in connection with these works and for cost of these. Please
pass on copies of any such paperwork with your written confirmation.

Please note that our proposal to you includes information which is confidential and commercially
sensitive, the disclosure of which we believe would be likely to prejudice the commercial interests of
South West Highways Ltd, and possibly the Authority itself as part of the tender process. As such we
would ask that you respect the terms of the Code of Practice, in particular Clause 27, before releasing
any information under a Freedom of Information Act Request. Should any queries whatsoever arise do
please contact the undersigned.

We trust this quotation is to your satisfaction and look forward to receiving your further instructions.

Please direct any further communications relating to this quotation to the above named SWH
Representative by phone or email.

Yours sincerely

gl

Glynn Bramwell
Commercial Manager
SOUTH WEST HIGHWAYS LIMITED

Registered in England Number 3021985
Registered Office Wallage Lane, Rowfant, Crawley, West Sussex RG10 4NF



S Quotation

SWH

Throverton Parish Council Date: 08 March 2017
Quotation Reference: yw/m2350/ct A
Quotation valid until: 07 May 2017

For the Attention of:  Nick Bright Prepared by: Yvette Wilbraham

Item Description Qty | Unit | Rate Total

SURFACING - SCHOOL LANE

As per site visit
Apply for a Section 171 License at the cost of £100.00
included in the sum below

To carry out the length next to the wall will be as follows:-
Set up basic traffic management

Excavate approx. 21m2 of verge to a depth of 220mm
Dispose of all arising’s to a licensed tip off site

Re-instate the excavation with 100mm of Type 1 803 and
suitably compact

Supply, lay and suitably compact 80mm of 20mm binder
tarmacadam

Supply, lay and suitably compact 40mm of 10mm wearing
tarmacadam

Leave site clean and tidy on completion

Q1

Approx. 1.5 days work for the sum of £2,332.47

To carry out the surfacing up to the gate will be as follows:-
Apply for a Section 171 License at the cost of £100.00
included in the sum below

Set up basic traffic management

Excavate approx. 19m2 of verge to a depth of 220mm
Dispose of all arising’s to a licensed tip off site

Re-instate the excavation with 100mm of Type 1 803 and
suitably compact

Supply, lay and suitably compact 80mm of 20mm binder
tarmacadam

Supply, lay and suitably compact 40mm of 10mm wearing
tarmacadam

Leave site clean and tidy on completion

Q2

Approx. 2 days work for the sum of £2,119.85

If you have any queries regarding this quotation please do not hesitate to contact us

ALL QUOTED PRICES EXCLUDE VAT




S Quotation

SWH

To carry out both schemes in one visit

Apply for 1 No. license at the cost of £100.00 included in the
sum below.

Set up basic traffic management

Excavate approx. 40m2 of verge to a depth of 220mm
Dispose of all arising’s to a licensed tip off site

Re-instate the excavation with 100mm of Type 1 803 and
suitably compact

Supply, lay and suitably compact 80mm of 20mm binder
tarmacadam

Supply, lay and suitably compact 40mm of 10mm wearing
tarmacadam

Leave site clean and tidy on completion

Q3

Approx. 2 days work for the sum of £3,643.76

Please note:-
- The above price only includes for the provision of basic
traffic management

Total (Excl VAT)

If you have any queries regarding this quotation please do not hesitate to contact us

ALL QUOTED PRICES EXCLUDE VAT
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Rates and prices are strictly nett and not subject to any discount.

The acceptance of any order arising from this quotation is subject to the agreement of satisfactory terms of payment including
references if required.

1 visit has been allowed; any additional visits will be subject to extra charge for all additional costs incurred including transport
costs and other consequential affects.

We require a minimum period of 10 working days notice to start on site, subject to satisfactory availability of supplies, plant and
labour. Cancellation within 2 days of start date will incur a mobilisation charge.

The works, unless otherwise stated, will be executed during normal working hours in a five day working week, Monday to Friday
inclusive. Any work executed outside these hours, either on customers instructions or causes beyond our control will be subject to
an additional charge.

VAT or other taxes and levies are not included and will be added to our prices for reimbursement.

The customer shall have no right of set-off against South West Highways Ltd.

The quotation quantities are approximate and the final value of the works will be established by joint remeasurement on
completion using the current standard Highways method of measurement as the basis. Any work carried out on a dayworks basis
shall be paid in accordance with the FCEC schedule current at the time of execution.

Our quotation is based on the Manual of Contract Documents for Highway Works Volumes 1 - 4. Where these conflict with our
special conditions on these attached sheets, these special conditions take precedence.

No allowance has been made for any permanent or temporary protection to services. This would be charged as an extra.

Cost of sampling and testing would be additional to our rate.

Clear and suitable access for construction traffic is to be provided by customer, free of charge, including storage facilities.

Suitable water and power supplies to be provided free of charge by customer.

Traffic management, unless otherwise stated, to be provided by customer at his own expense.
No allowance made for provision of a performance bond.

The customer is responsible for all costs and obtaining any necessary licences, permits, way leaves etc in connection with these
works.

Title of any goods etc, supplied by ourselves will remain in our name until full payment has been received by South West
Highways Ltd.

This quotation is based on the assumption that the specification and design of the existing and proposed works is suitable for the
purpose intended. We are not responsible for any inherent defects in respect of design.

Our quotation includes disposal of normal arising. Should the requirements change, due to type of material encountered or
changes in rules, legislation, we reserve the right to pass on any additional costs.

The words ‘prime cost’ and ‘provisional sum’ where used in the quotation indicates an amount which may be subject to adjustment
higher or lower depending on final extent of work or costs, which are not assessable beforehand. These costs will be subject to a
supervisory charge in addition to the net amounts.

Any delays outside our control or work required to be carried out on a dayworks basis shall be paid for in accordance with the
CECA Dayworks Schedule current at the time of operations.

ADDITIONAL SURFACING CONDITIONS
Extra thickness to be paid pro-rata for the above rates.
Each area must be fully prepared prior to our commencing on site, bearing in mind our price allows for high daily tonnage.

The base on which we are to lay to be adequate to withstand without deformation, any construction plant, laden lorries etc. to be
used by us in carrying out the work. Where we are required to lay additional material and / or incur disruption or delay due to
inadequate base, this shall be paid for as additional to the contract.

Adequate and suitable access and working space to be maintained at all times for our plant, equipment and laden lorries.

ADDITIONAL TRAFFIC MANAGEMENT CONDITIONS

We have NOT allowed for the removal or covering of existing road markings where they conflict with the Traffic Management
layout. We have NOT allowed for the removal or covering of Halifax type road stud housings, or replacement of any road studs or
road markings.

We have NOT allowed for the provision of sweepers required after the removal of vibraline.

We have NOT allowed for work in connection with safety fences, T.V.C.B’s or Varioguard barriers unless otherwise stated in our
quotation.

We have NOT allowed for the supervision of vehicles entering and leaving the works.
We have NOT allowed for work in connection with design, construction, maintenance and removal of crossovers.
We have NOT allowed for the provision of a Traffic Safety Officer and Deputy.

We have NOT allowed for any works to do with speed camera installation.
There should be no retention taken on Traffic Management.

2/SWH/3/1
Jan-15



